ENG NEER S ESTI MATE: $ 13,585, 721

CALL CRDER : 130

LETTI NG DATE : 11/16/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
Dl STR CT :

CONTRACT TI ME :

R -26096-A

CRAWCORDSVI LLE DI STRI CT
08/31/06 COVPLETI ON DATE

DATE : 03/28/05
PAGE : 130 -1

HAM LTON

ROUTE : 421
COUNTI ES : BOONE
MARI ON
PROJECT( S)
OTHERS
| TEM TOTAL
BI D BI D

15, 385, 920. 00

I NC.

RANK VENDCR NO. / NAME
1  35-0918397 RI ETH RI LEY CONSTRUCTI ON
2  35-0175870 BERNS CONSTRUCTI ON COVPANY | NC.
3 35-0999231 HUNT PAVI NG COVPANY,
4  35-1917625 M LESTONE CONTRACTCRS, L.P.

17,902, 694. 99

$
$ 16, 334, 417. 05
$
$

19, 864, 526. 94

100. 0000%
106. 1647%
116. 3577%
129. 1085%

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  NEW BRI DCE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 30. 000
FIELD CFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 108-01614

PARTNERI NG OVERHEAD
0006 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0007 201-52370

CLEARI NG RI GHT OF WAY
0008 202-02240

PAVEMENT REMOVAL
0009 202-51330

PRESENT STRUCTURE, REMOVE
0010 202-78515

TRAFFI C SI GNAL EQUI PMVENT, REMOVE
0011 203-02000 50970. 000

EXCAVATI ON, COMVON

23700. 000

(1 ) 35 0918397
| R ETH RI LEY CONSTRUCTI ON

I (
| BERNS CONSTRUCTI ON' COVPANY

2 ) 35-0175870

| (

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT,
------ e

LUVP 1 206000. 00000 2oeooo.oo= 194000. 00000 194000. 00
MOS ‘ 3500. 00000 105000.00‘ 1600. 00000 48000. 00
DOL I 1. 00000 1.001 1. 00000 1. 00
DOL ; 1. 00000 1.001 1. 00000 1. 00
LUVP f 10000. 00000 1oooo.oo= 7500. 00000 7500. 00
LUWP |  555000. 58000 555000.58} 713200. 00000 713200. 00
LUMP |  250000. 24000 250000.24{ 508000. 00000 508000. 00
ne f 6. 75000 159975.00, 9. 80000 232260. 00
LUMP I 20000. 00000 20000.00: 42000. 00000 42000. 00
LUVP : 3300. 00000 3300.00{ 3100. 00000 3100. 00
ns f 16. 50000 841005.00" 24.19000 1232964. 30

3 ) 35-0999231

| HUNT PAVI NG COVPANY, | NC.

UNIT PRI CE ANOUNT
150000. 00000 150000. 00
1100. 00000 33000. 00
1. 00000 1.00
1. 00000 1.00
21500. 00000 21500. 00
755000. 00000 755000. 00
600000. 00000 600000. 00
8. 40000 199080. 00
25000. 00000 25000. 00
5000. 00000 5000. 00
21. 00000 1070370. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 130 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT MARI ON
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-0175870 3 ) 35-0999231
| RIETH RI LEY CONSTRUCTI ON | BERNS CONSTRUCTI ON COMPANY | | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0012 203-02070 4368.000 n8 | 12. 50000 54600. 00| 6. 00000 26208. 00| 7.00000 30576. 00
BORROW | | |
0013 205-06931 681.000 My | 43. 00000 29283. 00| 30. 00000 20430. 00| 45. 00000 30645. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | [ |
0014 205-06933 37.000 EACH | 75. 00000 2775. 00| 80. 00000 2960. 00| 75. 00000 2775. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205-06936 298.000 My | 63. 00000 18774. 00| 24. 20000 7211. 60| 35. 00000 10430. 00
TEMPORARY SEDI MENT TRAP | |
0016 205-06937 3628.000 m | 4. 75000 17233. 00| 5. 00000 18140. 00| 4. 60000 16688. 80
TEMPORARY SI LT FENCE | |
0017 206-51230 38.000 n8 | 60. 00000 2280. 00| 50. 00000 1900. 00| 130. 00000 4940. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0018 207-07498 73874.000 n2 | 3. 61000 266685. 14| 5. 30000 391532. 20| 3. 50000 258559. 00
SUBGRADE TREATMENT, TYPE A | | |
0019 207-07500 23281.000 n2 | 8. 75000 203708. 75| 5. 30000 123389. 30]| 3. 50000 81483. 50
SUBGRADE TREATMENT, TYPE C | | |
0021 211-07454 21096.000 n8 | 17. 50000 369180. 00| 22. 40000 472550. 40| 28. 00000 590688. 00
STRUCTURE BACKFI LL | | |
0023 303-01180 2434.000 My | 18. 23000 44371. 82| 25. 60000 62310. 40| 43. 00000 104662. 00
COVPACTED AGGREGATE, NO. 53 | |
0024 303-08210 204.000 My | 100. 00000 20400. 00| 54. 85000 11189. 40| 39. 00000 7956. 00
COMPACTED AGGREGATE NO 53, TEMPCRARY | | |
FOR DR VEVAYS | [ |
0025 304-06464 19931.000 n8 | 32. 00000 637792. 00| 45. 50000 906860. 50| 34. 00000 677654. 00
SUBBASE FOR PCCP |
0026 306- 08036 2850.000 n2 | 3. 00000 8550. 00| 3. 00000 8550. 00| 5. 20000 14820. 00
M LLING ASPHALT, 50 nm | | |
0027 401-06264 LUWP | 6000. 00000 6000. 00| 2100. 00000 2100. 00| 5100. 00000 5100. 00
PROFI LOGRAPH, HVA | | |
0028 401-07334 978.000 My | 62. 00000 60636. 00| 50. 00000 48900. 00| 50. 00000 48900. 00
QC/ QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0029 401-07403 1282.000 My | 48. 00000 61536. 00| 40. 00000 51280. 00| 40. 00000 51280. 00
QC/ QA HWVA, 3, 76, |NTERMVEDI ATE, 19.0 mm | |
0030 401-07424 4519.000 My | 41. 00000 185279. 00| 36. 50000 164943. 50| 37. 00000 167203. 00
QC/ QA HWVA, 3, 64, BASE, 19.0 nm | | |
0032 402-07433 1585.000 My | 49. 00000 77665. 00| 44.00000 69740. 00| 44. 00000 69740. 00
HVA SURFACE, TYPE B | | |
0033 402-07438 2691.000 My | 42. 00000 113022. 00| 37. 00000 99567. 00| 37. 00000 99567. 00

HVA | NTERVEDI ATE, TYPE B [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 130 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 13, 585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT MARI ON
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-0175870 3 ) 35-0999231
| RIETH RI LEY CONSTRUCTI ON | BERNS CONSTRUCTI ON COMPANY | | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0034 402-07441 8391.000 My | 39. 00000 327249. 00| 35. 00000 293685. 00 35. 00000 293685. 00
HVA BASE, TYPE B | | [
0035 406- 05520 35.000 My | 300. 00000 10500. 00| 100. 00000 3500. 00| 100. 00000 3500. 00
ASPHALT FOR TACK COAT | | |
0036 501-06266 LUWP | 6000. 00000 6000. 00| 0. 01000 0.01]  17200. 00000 17200. 00
PROFI LOGRAPH, PCCP | | |
0037 501-06324 78963.000 n2 | 28. 60000 2258341. 80| 39. 02000 3081136. 26| 45. 00000 3553335. 00
QC/ QA PCCP, 325 mm | | |
0038 501-06727 LUWP | 5300. 00000 5300.00]  15000. 00000 15000. 00| 5500. 00000 5500. 00
CORI NG PCCP | | |
0039 503-05240 14985.000 m | 24. 15000 361887. 75| 25. 05000 375374. 25| 28. 00000 419580. 00
D-1 CONTRACTI ON JO NT | | |
0040 601-07023 6.000 EACH | 3350. 00000 20100. 00| 3300. 00000 19800. 00| 3300. 00000 19800. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0041 602-06646 859.000 m | 92. 00000 79028. 00| 60. 00000 51540. 00| 100. 00000 85900. 00
TEMPORARY CONCRETE BARRI ER | | |
0042 603-97603 152.000 m | 58. 00000 8816. 00| 57. 00000 8664. 00| 57. 00000 8664. 00
FENCE, CHAIN LINK, 1520 mm | | |
0044 604-06070 12543.000 n2 | 20. 00000 250860. 00| 21. 40000 268420. 20| 33. 00000 413919. 00
SI DEWALK, CONCRETE | | |
0045 604-07894 426.000 n2 | 65. 00000 27690. 00| 156. 00000 66456. 00| 250. 00000 106500. 00
CURB RANP, CONCRETE, A | |
0046 604-07897 413.000 n2 | 65. 00000 26845. 00| 156. 00000 64428. 00| 250. 00000 103250. 00
CURB RAWP, CONCRETE, C | |
0047 604-07900 17.000 n2 | 180. 00000 3060. 00| 160. 00000 2720. 00| 220. 00000 3740. 00
CURB RAVP, CONCRETE, F [ | |
0048 605-02493 230.000 n2 | 55. 00000 12650. 00| 80. 50000 18515. 00| 120. 00000 27600. 00
CURB | SLAND, CONCRETE , CORRUGATED | | |
0049 605-06100 7180. 000 [ 32. 00000 229760. 00| 21. 50000 154370. 00| 38. 00000 272840. 00
CURB, | NTEGRAL, C, CONCRETE | |
0050 605-06150 2054.000 m | 36. 00000 73944. 00| 43. 45000 89246. 30| 49. 00000 100646. 00
CURB AND GUTTER, C, CONCRETE | | |
0051 605-06250 1876.000 n2 | 150. 00000 281400. 00| 54. 60000 102429. 60| 81. 00000 151956. 00
CENTER CURB, C, CONCRETE | | |
0052 607-06335 60.000 m | 70. 00000 4200. 00| 80. 00000 4800. 00| 160. 00000 9600. 00
PAVED SIDE DI TCH, A | | |
0053 607-90826 2.000 EACH | 800. 00000 1600. 00| 1750. 00000 3500. 00| 750. 00000 1500. 00
GUTTER TURNOUT, CONCRETE | | |
0054 610-07487 681.000 My | 85. 00000 57885. 00| 55. 00000 37455. 00| 55. 00000 37455. 00

HVA FOR APPROACHES, TYPE B



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 130 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM L TON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-0175870 [( 3 ) 35-0999231
| RIETH R LEY CONSTRUCTI ON | BERNS CONSTRUCTI ON COMPANY | | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0055 611-05330 4739.000 n2 | 44. 00000 208516. 00| 39. 90000 189086. 10| 52. 00000 246428. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 mm | [ |
0056 611-06497 41.000 EACH | 150. 00000 6150. 00| 150. 00000 6150. 00| 150. 00000 6150. 00
MAl LBOX ASSEMBLY, SINGLE | |
0058 615- 06505 5.000 EACH | 570. 00000 2850. 00| 550. 00000 2750. 00| 550. 00000 2750. 00
MONUVENT, B | | |
0059 615-06510 1.000 EACH | 370. 00000 370. 00| 360. 00000 360. 00| 360. 00000 360. 00
MONUMENT, C | | [
0060 615-06515 18.000 EACH | 45. 00000 810. 00| 45. 00000 810. 00| 45. 00000 810. 00
MONUMENT, D | | |
0061 615-06527 1.000 EACH | 570. 00000 570. 00| 550. 00000 550. 00| 550. 00000 550. 00
MONUVENT, SECTI ON CORNER | | |
0062 616-02320 2323.000 n2 | 2. 15000 4994. 45| 1. 20000 2787. 60| 2. 70000 6272. 10
GEOTEXTI LES | | |
0063 616-05688 31.000 My | 40. 00000 1240. 00| 50. 00000 1550. 00| 72. 00000 2232. 00
RI PRAP, CLASS 1 | | |
0064 616-06405 2126.000 My | 31. 00000 65906. 00| 31. 50000 66969. 00| 40. 00000 85040. 00
Rl PRAP, REVETMENT | | |
0065 621-01004 6.000 EACH | 260. 00000 1560. 00| 250. 00000 1500. 00| 250. 00000 1500. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0066 621-06545 3.000 My | 380. 00000 1140. 00| 370. 00000 1110. 00| 370. 00000 1110. 00
FERTI LI ZER | | |
0067 621-06554 617.000 kg | 7. 45000 4596. 65| 7. 15000 4411. 55] 7. 20000 4442. 40
SEED M XTURE, U | | |
0068 621- 06557 720.000 kg | 5. 25000 3780. 00| 5. 10000 3672. 00 5. 10000 3672. 00
SEED M XTURE, T | | |
0069 621-06565 17.000 My | 450. 00000 7650. 00| 436. 00000 7412. 00| 440. 00000 7480. 00
MULCH NG MATERI AL | | |
0070 621-06567 775.000 kL | 0. 55000 426. 25| 0. 55000 426. 25| 0. 55000 426. 25
WATER | | [
0071 621-06575 38978.000 n2 | 2. 70000 105240. 60| 2. 66000 103681. 48] 2. 70000 105240. 60
SODDI NG NURSERY | | |
0072 621-07618 436.000 n2 | 6. 50000 2834. 00| 7. 50000 3270. 00| 6. 90000 3008. 40
COVPCST SO L BLANKET | [ |
0073 706-92237 39.000 m | 325. 00000 12675. 00| 315. 00000 12285. 00| 320. 00000 12480. 00
HANDRAI L, STEEL , GALVANI ZED | [ [
0074 714-04802 54.000 n2 | 100. 00000 5400. 00| 78. 00000 4212. 00| 210. 00000 11340. 00
I I

CONCRETE MODULAR BLOCK WALL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 130 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-0175870 3 ) 35-0999231
| RIETH RI LEY CONSTRUCTI ON | BERNS OONSTRUCTI ON COVPANY | | HUNT PAVI NG COMPANY, | NC,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0075 714- 05562 165.000 n2 | 590. 00000 97350. 00| 560. 00000 92400. 00| 460. 00000 75900. 00
RETAINING WALL , REI NFORCED CONCRETE | |
0076 714-26709 28.000 m | 1800. 00000 50400. 00| 1450. 00000 40600. 00| 1900. 00000 53200. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 2400 nm x 1500 mm | [ [
0077 714-96642 LUMP | 66000. 00000 66000. 00]  60000. 00000 60000. 00|  82100. 00000 82100. 00
TEMPORARY RETAI NI NG WALL | | |
0078 714-99346 10.000 m | 950. 00000 9500. 00| 650. 00000 6500. 00| 1100. 00000 11000. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 900 nm x 600 mm | | |
0079 714-99348 98.000 m | 1000. 00000 98000. 00| 875. 00000 85750. 00| 1100. 00000 107800. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 mm x 900 mm | [
0080 715-02398 1.000 EACH | 2100. 00000 2100. 00| 1600. 00000 1600. 00| 840. 00000 840. 00
SAFETY METAL END SECTION, 6:1, 900 nm | | |
0081 715-03476 1.000 EACH | 1300. 00000 1300. 00| 660. 00000 660. 00| 680. 00000 680. 00
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0082 715-04509 345.000 m | 146. 00000 50370. 00| 53. 00000 18285. 00| 150. 00000 51750. 00
TEMPORARY PI PE | | |
0083 715-05019 22.000 m | 350. 00000 7700. 00| 200. 00000 4400. 00| 240. 00000 5280. 00
PIPE, TYPE 1, CRCULAR 900 nm | [ |
0084 715-05024 512.000 m | 220. 00000 112640. 00| 200. 00000 102400. 00| 260. 00000 133120. 00
PIPE, TYPE 2, GROULAR 900 nm | | |
0085 715-05048 8936.000 m | 11. 10000 99189. 60| 8. 00000 71488. 00| 11. 00000 98296. 00
PIPE, TYPE 4, ORCULAR 150 nm [ | |
0086 715-05118 7.000 m | 200. 00000 1400. 00| 194. 40000 1360. 80| 95. 00000 665. 00
PIPE, TYPE 1, O RCULAR 300 nm | | |
0087 715-05119 93.000 m | 115. 00000 10695. 00| 81. 20000 7551. 60| 130. 00000 12090. 00
PIPE, TYPE 1, O RCULAR 375 nm | | [
0088 715-05121 36.000 m | 180. 00000 6480. 00| 129. 60000 4665. 60| 110. 00000 3960. 00
PIPE, TYPE 1, O RCULAR 450 nm | | [
0089 715-05128 41.000 m | 425. 00000 17425. 00| 314. 00000 12874. 00| 540. 00000 22140. 00
PIPE, TYPE 1, ClRCULAR 1200 mm | | |
0090 715-05149 65.000 m | 105. 00000 6825. 00| 125. 40000 8151. 00| 99. 00000 6435. 00
PIPE, TYPE 2, CIROULAR 300 mm [ | |
0091 715-05151 3364.000 m | 120. 00000 403680. 00| 100. 00000 336400. 00| 110. 00000 370040. 00
PIPE, TYPE 2, C/ROULAR 375 mm [ | |
0092 715-05152 1074.000 m | 140. 00000 150360. 00| 96. 95000 104124. 30| 150. 00000 161100. 00
PIPE, TYPE 2, G ROULAR 450 mm [ | |



I NLET, Gr

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 130 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT MAR ON
SET- ASI DE :
| 1 ) 350918397 [( 2 ) 35-0175870 3 ) 35-0999231
| RIETH R LEY CONSTRUCTI ON | BERNS CONSTRUCTI ON COMPANY | | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0093 715-05154 1544.000 m | 165. 00000 254760. 00| 132. 00000 203808. 00| 160. 00000 247040. 00
Pl PE, TYPE 2, C RCULAR 600 mm | | |
0094 715-05155 467.000 m | 155. 00000 72385. 00| 172. 00000 80324. 00| 230. 00000 107410. 00
PIPE, TYPE 2, O ROULAR 675 mm | | |
0095 715- 05156 292.000 m | 180. 00000 52560. 00| 174. 00000 50808. 00| 210. 00000 61320. 00
Pl PE, TYPE 2, O RCULAR 750 nm | |
0096 715- 06004 2.000 EACH | 2750. 00000 5500. 00| 1250. 00000 2500. 00| 1500. 00000 3000. 00
CONCRETE ANCHOR, 1200 mm | | |
0097 715- 46000 4.000 EACH | 250. 00000 1000. 00| 215. 00000 860. 00| 580. 00000 2320. 00
Pl PE END SECTI ON, 300 nm | | |
0098 715- 46005 13.000 EACH | 270. 00000 3510. 00| 225. 00000 2925. 00| 610. 00000 7930. 00
Pl PE END SECTION, 375 mm | |
0099 715-46010 1.000 EACH | 300. 00000 300. 00| 330. 00000 330. 00| 660. 00000 660. 00
Pl PE END SECTI ON, 450 nmm | | |
0100 715- 46020 1.000 EACH | 325. 00000 325. 00| 510. 00000 510. 00| 770. 00000 770. 00
Pl PE END SECTI ON, 600 nmm | | |
0101 715-46030 4.000 EACH | 380. 00000 1520. 00| 615. 00000 2460. 00| 930. 00000 3720. 00
Pl PE END SECTION, 750 nm | | |
0102 715-46040 2.000 EACH | 530. 00000 1060. 00| 1110. 00000 2220. 00| 1200. 00000 2400. 00
Pl PE END SECTI ON, 900 nm | | |
0103 716-07633 55.000 m | 1700. 00000 93500. 00| 1345. 00000 73975. 00| 1100. 00000 60500. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 600 nm | | |
0104 718-01044 86.000 m | 72. 00000 6192. 00| 32. 80000 2820. 80| 33. 00000 2838. 00
Pl PE, UNDERDRAI N OUTLET, PVC, 150mm | | |
0105 718- 06528 7.000 EACH | 710. 00000 4970. 00| 650. 00000 4550. 00| 650. 00000 4550. 00
OUTLET PROTECTOR, 1 | | |
0106 718- 06532 1000. 000 m | 1. 00000 1000. 00| 3. 30000 3300. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | [ |
0107 718-94889 1050.000 n8 | 34. 50000 36225. 00| 42. 35000 44467. 50| 54. 00000 56700. 00
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0108 718-99153 18459.000 n2 | 0. 75000 13844. 25| 0. 60000 11075. 40| 1. 00000 18459. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0109 720- 45015 9.000 EACH | 1500. 00000 13500. 00| 1840. 00000 16560. 00| 1300. 00000 11700. 00
I NLET, A8 | | |
0110 720- 45030 21.000 EACH | 1725. 00000 36225. 00| 1030. 00000 21630. 00| 1100. 00000 23100. 00
I NLET, E7 | |
0111 720- 45035 2.000 EACH | 1725. 00000 3450. 00| 1050. 00000 2100. 00| 1100. 00000 2200. 00
I NLET, F7 | | |
0112 720- 45040 2.000 EACH | 2600. 00000 5200. 00| 1765. 00000 3530. 00| 1400. 00000 2800. 00
|



ENG NEER S ESTI MATE: $ 13,585, 721
CALL ORDER : 130
LETTI NG DATE : 11/16/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

OCONTRACT I D :
Dl STR CT :

R -26096-A
CRAWCORDSVI LLE DI STRI CT

RQUTE : 421
COUNTI ES : BOONE
VARl ON

DATE :
PAGE :

HAM LTON

03/ 28/ 05
130 -7

1 ) 35-0918397

I
| RETH RI LEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT

|
AMOUNT]

[( 2 ) 35-0175870
| BERNS CONSTRUCTI ON' COMPANY |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
------------------------------------------ P S
0113 720- 45045 85.000 EACH | 1700. 00000 144500. 00| 1820. 00000 154700. 00|
I NLET, J10 | | |
0114 720- 45055 28.000 EACH | 1775. 00000 49700. 00| 1710. 00000 47880. 00|
I NLET, MLO | | |
0115 720- 45075 2.000 EACH | 2000. 00000 4000. 00| 1890. 00000 3780. 00|
I NLET, R13 | | |
0116 720-45410 65.000 EACH | 2300. 00000 149500. 00| 1950. 00000 126750. 00|
MANHOLE, C4 | | |
0117 720-45415 26.000 EACH | 4100. 00000 106600. 00| 4250. 00000 110500. 00|
MANHOLE, D4 | | |
0118 720-98174 8.000 EACH | 2250. 00000 18000. 00| 2200. 00000 17600. 00|
I NLET, B15 | | |
0119 720- 98555 15.000 EACH | 2400. 00000 36000. 00| 2400. 00000 36000. 00|
I NLET, C15 | | |
0120 723-06660 67.000 n2 | 315. 00000 21105. 00| 361. 20000 24200. 40|
W NGWALL [ [ [
0121 723-07768 53.000 m | 5600. 00000 296800. 00| 6210. 00000 329130. 00]
STRUCTURE, PRECAST THREE SI DED, 7310 nm | | |
X 3660 nm [ | [
0122 731-07016 402.000 n2 | 90. 00000 36180. 00| 123. 30000 49566. 60|
FACE PANELS, W RE | | |
0123 731-93945 460.000 n2 | 150. 00000 69000. 00| 200. 00000 92000. 00|
FACE PANELS, CONCRETE | | |
0124 731-93946 460.000 n2 | 145. 00000 66700. 00| 70. 00000 32200. 00|
WALL ERECTI ON | | |
0125 731-93946 54.000 n2 | 285. 00000 15390. 00| 264. 00000 14256. 00|
VALL ERECTION , MODULAR BLOCK WALL | | |
0126 731-93946 402.000 n2 | 96. 00000 38592. 00| 65. 60000 26371. 20|
VALL ERECTION , WRE FACE WALL | | |
0127 731-93947 385.000 m | 183. 00000 70455. 00| 32. 80000 12628. 00|
LEVELI NG PAD, CONCRETE | | |
0128 801-01504 25.000 EACH | 30. 00000 750. 00| 30. 00000 750. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NG, [ | |
LANE | NDI CATI ON ARROW | | |
0129 801-01505 25.000 EACH | 39. 00000 975. 00| 40. 00000 1000. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
WORD ((O\LY) | I I
0130 801-04308 61.000 EACH | 485. 00000 29585. 00| 154. 00000 9394. 00|
I |

ROAD CLOSURE SI GN ASSEMBLY [

3 ) 35-0999231
| HUNT PAVI NG COVPANY, | NC,

1500.
1500.
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SI GN, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 130 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-0175870 3 ) 35-0999231
| RIETH R LEY CONSTRUCTI ON | BERNS CONSTRUCTI ON COMPANY | | HUNT PAVI NG COVPANY, | NC,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0131 801-06203 2000.000 m | 0. 80000 1600. 00| 4. 20000 8400. 00| 0. 79000 1580. 00
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0132 801-06211 25.000 EACH | 55. 00000 1375. 00| 55. 00000 1375. 00| 55. 00000 1375. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0133 801-06212 25.000 EACH | 65. 00000 1625. 00| 75. 00000 1875. 00| 65. 00000 1625. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, WORD (ONLY) | | |
0134 801-06216 100.000 m | 6. 00000 600. 00| 10. 00000 1000. 00| 5. 90000 590. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | [ [
600 mMm | | |
0135 801-06218 87.000 m | 17. 00000 1479. 00| 16. 00000 1392. 00| 17. 00000 1479. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
REMOVABLE, 600 nm [ | |
0136 801- 06625 66.000 EACH | 110. 00000 7260. 00| 48. 00000 3168. 00| 110. 00000 7260. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0137 801- 06640 125.000 EACH | 200. 00000 25000. 00| 79. 00000 9875. 00| 200. 00000 25000. 00
CONSTRUCTI ON SI GN, A | | |
0138 801- 06649 1000. 000 EACH | 5. 00000 5000. 00| 2. 50000 2500. 00| 5. 00000 5000. 00
TEMPORARY RAI SED PAVEMENT MARKER 1 | | |
0139 801-06710 400.000 DAY | 12. 00000 4800. 00| 12. 00000 4800. 00| 16. 00000 6400. 00
FLASH NG ARROW SI GN | | |
0140 801-06775 LUMP |  136000. 27000 136000. 27|  92100. 00000 92100.00] 455000. 00000 455000. 00
MAI NTAI NI NG TRAFFI C | | |
0141 801-07118 616.000 m | 43. 00000 26488. 00| 17. 05000 10502. 80| 43. 00000 26488. 00
BARRI CADE, |11-A | [ |
0142 801-94295 44.000 EACH | 150. 00000 6600. 00| 143. 00000 6292. 00| 150. 00000 6600. 00
SI GNAL HEAD, RELOCATE | | |
0143 802-04893 6.000 EACH | 120. 00000 720. 00| 116. 00000 696. 00| 120. 00000 720. 00
REFERENCE POST | | |
0144 802-05701 118.000 m | 45. 00000 5310. 00| 44. 00000 5192. 00| 45. 00000 5310. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ [ [
0145 802-05702 165.000 m | 41. 00000 6765. 00| 39. 00000 6435. 00| 40. 00000 6600. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0146 802- 76025 23.000 n2 | 170. 00000 3910. 00| 163. 00000 3749. 00| 170. 00000 3910. 00
I I I
I I

LEGEND, 2.03 mm TH CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 130 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-0175870 [( 3 ) 35-0999231
| RIETH RI LEY CONSTRUCTI ON | BERNS CONSTRUCTI ON COMPANY | | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
0147 802-76035 50.000 n2 | 180. 00000 9000. 00| 174. 00000 8700. 00| 180. 00000 9000. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0148 802- 76045 8.000 n2 | 195. 00000 1560. 00| 185. 00000 1480. 00| 190. 00000 1520. 00
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | | |
0149 804-06771 200. 000 EACH | 24. 00000 4800. 00| 22. 00000 4400. 00| 25. 00000 5000. 00
DELI NEATCR POST, FLEXI BLE | | |
0150 805-01815 8.000 EACH | 1800. 00000 14400. 00| 1740. 00000 13920. 00| 1800. 00000 14400. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | | |
0151 805-01842 22.000 EACH | 910. 00000 20020. 00| 860. 00000 18920. 00| 880. 00000 19360. 00
HANDHOLE, SI GNAL | | |
0152 805-02087 LUWP | 250. 00000 250. 00| 234. 00000 234. 00| 240. 00000 240. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0153 805- 02658 625.000 m | 6. 00000 3750. 00| 5. 70000 3562. 50| 5. 90000 3687. 50
CABLE, COAXI AL | | |
0154 805- 06592 877.000 m | 45. 50000 39903. 50| 44. 00000 38588. 00| 45. 00000 39465. 00
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0155 805- 78100 2.000 EACH | 7750. 00000 15500. 00| 7400. 00000 14800. 00| 7600. 00000 15200. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE FI BER OPTI C | [ [
0156 805- 78205 9.000 EACH | 560. 00000 5040. 00| 530. 00000 4770. 00| 540. 00000 4860. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | | |
AVBER, GREEN | | |
0157 805-78215 6.000 EACH | 590. 00000 3540. 00| 560. 00000 3360. 00| 570. 00000 3420. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AVBER ARROW GREEN ARROWN | | |
0158 805- 78230 7.000 EACH | 1030. 00000 7210. 00| 960. 00000 6720. 00| 990. 00000 6930. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AMVBER GREEN, AMBER ARRON GREEN ARROW | | |
0159 805- 78415 8.000 EACH | 1350. 00000 10800. 00| 1280. 00000 10240. 00 1300. 00000 10400. 00
SPAN, CATENARY, AND TETHER [ | [
0160 805- 78420 8.000 EACH | 250. 00000 2000. 00| 234. 00000 1872. 00| 240. 00000 1920. 00
DI SCONNECT HANGER | | |
0161 805- 78445 2.000 EACH | 350. 00000 700. 00| 333. 00000 666. 00| 340. 00000 680. 00
SI GNAL SERVI CE | | |
0162 805- 78467 39.000 m | 7. 00000 273. 00| 6. 40000 249. 60| 6. 70000 261. 30
I

SI GNAL CABLE, 3C 8GA.



ENG NEER S ESTI MATE: $ 13,585, 721
CALL CRDER : 130
LETTI NG DATE : 11/16/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
Dl STR CT

TABULATI ON CF BI DS

1D :

R -26096-A

CRAWCORDSVI LLE DI STRI CT

RQUTE : 421
COUNTI ES : BOONE
VARl ON

DATE :
PAGE :

HAM LTCN

03/ 28/ 05
130 -10

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY [

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE |

| 1 ) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

| (
| BERNS CONSTRUCTI ON COVPANY |

2 ) 35-0175870

UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

------------------------------------------ P S
0163 805- 78485 316.000 m | 6. 50000 2054. 00| 6. 00000 1896. 00|
SI GNAL CABLE, 5C 14GA. | | |
0164 805- 78490 223.000 m | 6. 30000 1404. 90| 5. 90000 1315. 70|
SI GNAL CABLE, 7C 14GA. | | |
0165 805- 78495 360.000 m | 8. 00000 2880. 00| 7. 70000 2772. 00|
SI GNAL CABLE, 9C 14GA | | |
0166 805- 78510 2324.000 m | 3. 65000 8482. 60| 3. 44000 7994. 56
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0167 805-78746 528.000 m | 27.00000 14256. 00| 25. 00000 13200. 00|
PREFORVED LOOP DETECTORS | | |
0168 805-78784 33.000 EACH | 75. 00000 2475. 00| 72. 00000 2376. 00|
LOOP DETECTOR DELAY AMPLIFI ER, 1 CHANNE | | |
0169 805- 78925 2.000 EACH | 1100. 00000 2200. 00| 1030. 00000 2060. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0170 805-81060 8.000 EACH | 3100. 00000 24800. 00| 2900. 00000 23200. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0171 808-03002 1635.000 m | 1. 05000 1716. 75| 1. 00000 1635. 00|
LINE, EPOXY, BROKEN, WH TE, 100 mm | | |
0172 808-03631 4522.000 m | 1. 05000 4748. 10| 1. 00000 4522. 00|
LINE, EPOXY, SOLID, WH TE, 100 mm | | |
0173 808-03632 10183.000 m | 1. 05000 10692. 15| 1. 00000 10183. 00|
LINE, EPOXY, SOLID, YELLON 100 nm | | |
0174 808-04896 1056.000 m | 1. 10000 1161. 60| 1. 00000 1056. 00|
LINE, EPOXY, BROKEN, YELLOW 100 nm | | |
0175 808- 05534 538.000 m | 2. 00000 1076. 00| 1. 90000 1022. 20|
LINE, EPOXY, SOLID, WH TE, 200 nm | | |
0177 808-06716 21189.000 m | 0. 75000 15891. 75| 0. 77000 16315. 53|
LINE, REMOVE | [ |
0179 808-06848 139.000 m | 26. 00000 3614. 00| 0. 01000 1. 39
LINE, EPOXY, DOTTED, WH TE, 100 mm | [ |
600m LI NE, 1200 mm GAP | | |
0180 808- 06849 112.000 m | 26. 00000 2912. 00| 0. 01000 1.12]
LINE, EPOXY, DOTTED, YELLOW 100 mm | | |
600 mm LINE, 1200 mm GAP | | |
0181 808- 74805 175.000 m | 18. 50000 3237. 50| 36. 00000 6300. 00|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE | | |
600 mm | | |
0182 808- 74807 73.000 EACH | 71. 00000 5183. 00| 190. 00000 13870. 00|
I
I

I NDI CATI ONS  ARRONG |

3 ) 35-0999231

UNIT PRI CE
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 130 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,585, 721 RQUTE : 421
CALL CRDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM Dl STR CT : CRAWFORDSVI LLE DI STRI CT VARl ON

SET- ASI DE :

2 ) 35-0175870 [( 3 ) 35-0999231

(1 ) 35 0918397 I (
| BERNS CONSTRUCTI ON COMPANY | | HUNT PAVI NG COVPANY, | NC.

| RFETH RI LEY CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, EPOXY, SQLID,
YELLOW CROSSHATCH, 300 nm |
0199 808- 06680 122.000 m | 10. 50000 1281. 00
TRANSVERSE MARKI NGS, EPOXY , SOLID, [
WH TE, CROSSHATCH LINE, 300 nm |

12. 00000 1464. 00 11. 00000 1342. 00

------------------------------------------ g
0183 808- 74808 75.000 EACH | 100. 00000 7500. 00| 200. 00000 15000. 00| 100. 00000 7500. 00
PAVEMENT NMESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) I I I
0184 808- 75996 100. 000 EACH | 8. 00000 800. 00| 10. 00000 1000. 00| 8. 00000 800. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
REMOVE | | |
0185 808- 75998 710. 000 EACH | 19. 00000 13490. 00| 25. 00000 17750. 00 19. 00000 13490. 00
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
0186 808-94455 436.000 m | 5. 25000 2289. 00| 18. 00000 7848. 00| 5. 30000 2310. 80
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 mm [ [ |
0187 808-95933 789.000 m | 7.00000 5523. 00| 7.35000 5799. 15| 6. 90000 5444. 10
CURB PAI NTI NG, YELLOW |
0188 808-98000 449.000 m | 2.00000 898. 00| 2. 00000 898. 00| 2. 00000 898. 00
LINE, EPOXY, SOLID, YELLON 200 nm | | |
0189 401-07333 1233.000 My | 62. 00000 76446. 00| 50. 00000 61650. 00| 50. 00000 61650. 00
QC/ QA HVA, 2. 76, SURFACE, 9.5 mm | | |
0190 401-07402 1890.000 My | 50. 00000 94500. 00| 42. 00000 79380. 00| 42. 00000 79380. 00
QC/ QA HWVA, 2, 76, | NTERMVEDI ATE, 19.0 mm | | |
0191 401-07423 5563.000 My | 41. 00000 228083. 00| 35. 00000 194705. 00| 35. 00000 194705. 00
QC/ QA HVA, 2, 64, BASE, 19.0 nm | [
0192 401-07430 3840.000 My | 44. 00000 168960. 00| 41. 00000 157440. 00| 41. 00000 157440. 00
QC/ QA HWA, 5, 76, | NTERVEDI ATE, OGC25.0 | | |
MM | I
0193 202-01261 3.000 EACH | 750. 00000 2250. 00| 200. 00000 600. 00| 950. 00000 2850. 00
TESTI NG FOR ASBESTCS | | |
0194 202-03000 LUWP | 7500. 00000 7500.00]  17500. 00000 17500.00]  25000. 00000 25000. 00
HOUSES AND BUI LDI NGS, REMOVE | |
0195 203-93444 2622.000 My | 33. 00000 86526. 00| 20. 55000 53882. 10 34. 00000 89148. 00
BACKFI LL, ROCK | |
0196 304-07490 197.000 My | 90. 00000 17730. 00| 75. 00000 14775. 00 55. 00000 10835. 00
HVA PATCH NG TYPE B [ [
0197 401-07408 277.000 My | 41. 00000 11357. 00| 50. 00000 13850. 00 50. 00000 13850. 00
QA HVA, 3, 64, BASE, 25.0 mm |
0198 808-07310 402.000 m | 10. 50000 4221. 00| 12. 00000 4824. 00 11. 00000 4422.00
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 130 - 12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-0175870 3 ) 35-0999231
| RIETH RILEY CONSTRUCTI ON | BERNS CONSTRUCTI ON COMPANY | | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0200 105- 06657 30.000 M5 | 675. 00000 20250. 00| 210. 00000 6300. 00| 95. 00000 2850. 00
PHONE, CELLULAR , RADI O | | |
0201 202- 05825 1.000 EACH |  14500. 00000 14500. 00| 8300. 00000 8300. 00| 8300. 00000 8300. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE, OVER 22800 THROUGH 39000 | | [
LI TERS CAPACI TY | | |
0202 202-05544 400.000 L | 1. 85000 740. 00| 1. 80000 720. 00| 2. 40000 960. 00
REGULATED MATERI ALS, DI SPOSE, C, SLUDG | | |
0203 202- 05549 400.000 L | 3. 00000 1200. 00| 2. 88000 1152. 00| 2. 30000 920. 00
REGULATED MATERIALS, REMOVE, C, SLUDCGE | | |
0204 202- 05545 170.000 n8 | 55. 00000 9350. 00| 53. 00000 9010. 00| 72. 00000 12240. 00
REGULATED MATERI ALS, DISPOSE, C, SOL | | |
0205 202- 05550 170.000 n8 | 62. 00000 10540. 00| 59. 50000 10115. 00| 41. 00000 6970. 00
REGULATED MATERIALS, REMOVE, C, SOL | | |
0206 210-05877 4.000 EACH | 195. 00000 780. 00| 190. 00000 760. 00| 190. 00000 760. 00
TESTI NG FOR WASTE SO L, TPH(GRO), | | |
BTEX- MTBE | | |
0207 210-05877 2.000 EACH | 100. 00000 200. 00| 95. 00000 190. 00| 95. 00000 190. 00
TESTI NG FOR WATER, TPH(GRO), BTEX-MIBE | | |
0208 720-45416 3.000 EACH | 8150. 00000 24450.00|  10450. 00000 31350. 00| 4100. 00000 12300. 00
MANHOLE, E4 | | [
0209 715-05159 87.000 m | 330. 00000 28710. 00| 237. 00000 20619. 00| 500. 00000 43500. 00
PIPE, TYPE 2, CIROULAR 1050 nm | | |
0210 805-02202 1.000 EACH | 680. 00000 680. 00| 660. 00000 660. 00| 670. 00000 670. 00
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |
0211 805-78785 3.000 EACH | 650. 00000 1950. 00| 610. 00000 1830. 00| 630. 00000 1890. 00
SI GNAL DETECTOR HOUSI NG [ [ |
SECTI ON TOTALS [ $ 13,090, 920. 00 $ 14,264, 417. 05 $ 15,652, 694.99
------------------------------------------ o m m e m o e e e et et et e o e e o e e e et e e e e e e e emeeoaaoo--
CONTRACT TOTALS | $ 13,090, 920. 00 $ 14,264, 417. 05 $ 15,652, 694. 99
COST PLUS TI ME TOTALS | $ 15,385, 920. 00 $ 16,334, 417.05 | $ 17,902, 694. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 130 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWORDSMI LLE Di STRICT MARI ON
SET- ASI DE :
4 ) 35-1917625 I ( ) [ ( )

I

| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
SECTI ON 0001  NEW BRI DGE

I
207362. 20000 207362. 20|

I I

0001 105- 06845 LUWP | |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 30.000 MS | 3568. 31000 107049. 30| |
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAl LED MATERI AL | [ |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 108-01614 LUMP |  33766. 84000 33766. 84| [
PARTNERI NG OVERHEAD | [ |
0006 110-01001 LUMP | 878124. 00000 878124. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0007 201-52370 LUMP | 185747.51000 185747. 51| [
CLEARI NG RI GHT OF WAY | | |
0008 202-02240 23700.000 n2 | 5. 28000 125136. 00| |
PAVEMENT REMOVAL [ | |
0009 202-51330 LUMP |  33078. 60000 33078. 60| |
PRESENT STRUCTURE, REMOVE | | |
0010 202-78515 LUWP | 3368. 32000 3368. 32| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0011 203-02000 50970.000 n8 | 29. 76000 1516867. 20| |
EXCAVATI ON, COVMON | | |
0012 203-02070 4368.000 n8 | 18. 92000 82642. 56| |
BORROW | | |
0013 205- 06931 681.000 My | 31. 75000 21621. 75| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0014 205-06933 37.000 EACH | 78. 95000 2921. 15| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205- 06936 298.000 My | 39. 02000 11627. 96| |
TEMPORARY SEDI MENT TRAP | [ |
0016 205-06937 3628.000 m | 4. 84000 17559. 52| [
TEMPORARY SI LT FENCE | | |
0017 206-51230 38.000 n8 | 61. 27000 2328. 26| |
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0018 207-07498 73874.000 n2 | 4. 54000 335387. 96| [
SUBGRADE TREATMENT, TYPE A | | |
0019 207-07500 23281.000 n2 | 4. 56000 106161. 36| |
I |

SUBGRADE TREATMENT, TYPE C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 130 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
4 ) 351917625 I ( ) ( )

I I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0021 211-07454 21096. 000 n8B 19. 12000 403355. 52|
STRUCTURE BACKFI LL |
0023 303-01180 2434.000 My 33. 90000 82512. 60|
COVPACTED AGGREGATE, NO 53 |
0024 303-08210 204.000 My 81.12000 16548. 48|

COVPACTED AGGREGATE NO. 53, TEMPCRARY
FCR DRI VEWAYS

I I

I I

I I

I I

I I

| |

0025 304-06464 19931.000 n8 | 44. 44000 885733. 64 |
SUBBASE FOR PCCP | | |
0026 306-08036 2850.000 n2 | 6. 30000 17955. 00| |
MLLING ASPHALT, 50 mm | | |
0027 401-06264 LUWP | 2500. 00000 2500. 00 |
PROFI LOGRAPH, HVA | | |
0028 401-07334 978.000 My | 58. 00000 56724. 00| |
QC/ QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0029 401-07403 1282.000 My | 49. 00000 62818. 00| |
QC/ QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0030 401-07424 4519.000 My | 43.00000 194317. 00| |
QC/ QA HVA, 3, 64, BASE, 19.0 nm | | |
0032 402-07433 1585.000 My | 57. 00000 90345. 00| |
HVA SURFACE, TYPE B | | |
0033 402-07438 2691.000 My | 44.00000 118404. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0034 402-07441 8391.000 My | 40. 00000 335640. 00| |
HVA BASE, TYPE B | | |
0035 406- 05520 35.000 My | 210. 00000 7350. 00| |
ASPHALT FOR TACK COAT | | |
0036 501-06266 LUWP |  31578.00000 31578. 00| |
PROFI LOGRAPH, PCCP | | |
0037 501-06324 78963.000 n2 | 57. 89000 4571168. 07| |
QC/ QA PCCP, 325 mm | | |
0038 501-06727 LUWP | 5263. 00000 5263. 00| |
CORI NG, PCCP | | |
0039 503-05240 14985.000 m | 31. 58000 473226. 30| |
D-1 CONTRACTI ON JO NT | | |
0040 601-07023 6.000 EACH | 8447. 12000 50682. 72| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0041 602-06646 859.000 m | 86. 02000 73891. 18] |
I

TEMPORARY CONCRETE BARRI ER | [



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 03/28/05
PACE : 130 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWCRDSVILLE DI STRICT MARI ON
SET- ASI DE :
4 ) 351917625 I ( ) I ( )

I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e o e e e e e e et e e e e e e e e e e e e e e e e emeemeeeoo-
0042 603-97603 152.000 m | 55. 79000 8480. 08| |
FENCE, CHAIN LINK, 1520 mm | | |
0044 604-06070 12543.000 n2 | 28. 97000 363370. 71 |
SI DEWALK, CONCRETE | | |
0045 604-07894 426.000 n2 | 188. 22000 80181. 72| [
CURB RAMP, CONCRETE, A | | |
0046 604-07897 413.000 n2 | 188. 04000 77660. 52| |
CURB RAVP, CONCRETE, C | [ |
0047 604-07900 17.000 n2 | 191. 88000 3261. 96| |
CURB RANP, CONCRETE, F | | |
0048 605- 02493 230.000 n2 | 59. 44000 13671. 20| |
CURB | SLAND, CONCRETE , CORRUGATED | | |
0049 605-06100 7180.000 m | 34. 74000 249433. 20| |
CURB, | NTEGRAL, C, CONCRETE | | |
0050 605-06150 2054.000 m | 64. 32000 132113. 28| |
CURB AND GUTTER, C, CONCRETE | | |
0051 605-06250 1876.000 n2 | 53. 45000 100272. 20| [
CENTER CURB, C, CONCRETE | | |
0052 607-06335 60.000 m | 102. 88000 6172. 80| |
PAVED SIDE DI TCH, A | | |
0053 607-90826 2.000 EACH | 880. 76000 1761. 52| |
GUTTER TURNOUT, CONCRETE | | |
0054 610-07487 681.000 My | 88. 00000 59928. 00| |
HVA FOR APPROACHES, TYPE B | | |
0055 611-05330 4739.000 n2 | 52. 06000 246712. 34| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm [ [ |
0056 611-06497 41.000 EACH | 184. 21000 7552. 61| |
MAl LBOX ASSEMBLY, SINGLE | |
0058 615- 06505 5.000 EACH | 505. 25000 2526. 25| |
MONUVENT, B | | [
0059 615-06510 1.000 EACH | 452. 62000 452. 62| |
MONUMENT, C | | [
0060 615-06515 18.000 EACH | 121. 05000 2178. 90| |
MONUMENT, D | | |
0061 615-06527 1.000 EACH | 452. 62000 452. 62| |
MONUVENT, SECTI ON CORNER | [ |
0062 616-02320 2323.000 n2 | 2. 98000 6922. 54 |
I

GEOTEXTI LES [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACGE : 130 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
4 ) 351917625 I ( ) I ( )

I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE ANOUNT

CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 2400 mm x 1500 nm |

0077 714-96642 LUWP | 82203. 73000 82203.73
0078 714-99346 10.000 m | 1210. 28000 12102. 80

I

|

TEMPORARY RETAI NI NG WALL | |
I

CULVERT, PRECAST BOX, REl NFORCED | |
I

CONCRETE, 900 mm x 600 nm

------------------------------------------ g
0063 616-05688 31.000 My | 45. 62000 1414. 22| |
R PRAP, CLASS 1 | | |
0064 616-06405 2126.000 My | 39. 84000 84699. 84 |
R PRAP, REVETNMENT | | |
0065 621-01004 6.000 EACH | 263. 15000 1578. 90| |
MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR | | |
SEEDI NG | | |
0066 621-06545 3.000 My | 389. 46000 1168. 38| |
FERTI LI ZER | | |
0067 621-06554 617.000 kg | 7. 53000 4646. 01 |
SEED M XTURE, U | | |
0068 621-06557 720.000 kg | 5. 37000 3866. 40| |
SEED M XTURE, T | | |
0069 621-06565 17.000 My | 458. 93000 7801. 81 |
MULCH NG MATERI AL | | |
0070 621-06567 775.000 kL | 0. 58000 449. 50| |
WATER | | |
0071 621-06575 38978.000 n2 | 2..80000 109138. 40| |
SODDI NG, NURSERY | | |
0072 621-07618 436.000 n2 | 7.26000 3165. 36| |
COMPOST SOl L BLANKET | | |
0073 706-92237 39.000 m | 338. 94000 13218. 66| |
HANDRAI L, STEEL , GALVAN ZED | | |
0074 714-04802 54.000 n2 | 240. 10000 12965. 40| |
CONCRETE MODULAR BLOCK WWALL | | |
0075 714-05562 165.000 n2 | 719. 70000 118750. 50| |
RETAINING WALL , REI NFORCED CONCRETE | | |
0076 714-26709 28.000 m | 2217. 59000 62092. 52| |
I
I
|
I
| |
0079 714-99348 98.000 m | 1321. 73000 129529. 54| |
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1500 nm x 900 nm | | |
0080 715-02398 1.000 EACH | 2029. 76000 2029. 76| |
I I

SAFETY METAL END SECTION, 6:1, 900 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 130 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
4 ) 351917625 I ( ) I ( )

I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T L T L R T
0081 715-03476 1. 000 EACH | 889. 74000 889. 74| [
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0082 715- 04509 345.000 m | 130. 92000 45167. 40| |
TEMPORARY PI PE | | |
0083 715-05019 22.000 m | 278. 67000 6130. 74| |
PI PE, TYPE 1, C RCULAR, 900 nm | | |
0084 715-05024 512.000 m | 221. 61000 113464. 32| |
PI PE, TYPE 2, CRCULAR 900 nm | | |
0085 715-05048 8936.000 m | 9. 49000 84802. 64| |
Pl PE, TYPE 4, C RCULAR 150 nm | | |
0086 715-05118 7.000 m | 148. 83000 1041. 81| |
PI PE, TYPE 1, O RCULAR 300 nm | | |
0087 715-05119 93.000 m | 92. 13000 8568. 09| |
PIPE, TYPE 1, O RCUAR 375 nm | | |
0088 715-05121 36.000 m | 148. 28000 5338. 08| |
PI PE, TYPE 1, O RCULAR 450 nm | | |
0089 715-05128 41.000 m | 374. 34000 15347. 94| |
PI PE, TYPE 1, CIRCULAR, 1200 mm | | |
0090 715-05149 65.000 m | 105. 99000 6889. 35| |
PI PE, TYPE 2, C RCULAR 300 nm | | |
0091 715-05151 3364.000 m | 92. 16000 310026. 24| |
PI PE, TYPE 2, O RCULAR 375 nm | | |
0092 715-05152 1074.000 m [ 145. 34000 156095. 16| |
Pl PE, TYPE 2, O RCULAR, 450 mm | | |
0093 715-05154 1544.000 m | 154. 17000 238038. 48| |
PI PE, TYPE 2, CIRCULAR 600 nm | | |
0094 715-05155 467.000 m | 211. 24000 98649. 08| |
PI PE, TYPE 2, G RCULAR 675 nm | | |
0095 715-05156 292.000 m | 196. 48000 57372. 16| |
Pl PE, TYPE 2, O RCULAR, 750 mm | | |
0096 715-06004 2.000 EACH | 6454. 78000 12909. 56| |
CONCRETE ANCHOR, 1200 nm | | |
0097 715-46000 4.000 EACH | 309. 42000 1237. 68| |
Pl PE END SECTI ON, 300 nm | | [
0098 715-46005 13.000 EACH | 319. 09000 4148. 17| |
Pl PE END SECTI QN, 375 nm | | |
0099 715-46010 1.000 EACH | 429. 24000 429. 24| |
Pl PE END SECTI ON, 450 nm | | |
0100 715-46020 1.000 EACH | 598. 55000 598. 55| |
Pl PE END SECTI ON, 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 130 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
(4 ) 351917625 I ( ) I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0101 715-46030 4.000 EACH | 881. 82000 3527. 28| |
Pl PE END SECTI ON, 750 nm | | |
0102 715- 46040 2.000 EACH | 1789. 63000 3579. 26| |
PI PE END SECTION, 900 nm | | |
0103 716-07633 55.000 m | 7100. 00000 390500. 00| |
Pl PE | NSTALLATI ON, TRENCHLESS, 600 mm | | |
0104 718-01044 86.000 m | 35. 16000 3023. 76 |
Pl PE, UNDERDRAI N QUTLET, PVC, 150nm | [ |
0105 718-06528 7.000 EACH | 578. 93000 4052. 51| |
QUTLET PROTECTOR, 1 | | |
0106 718-06532 1000.000 m | 3. 45000 3450. 00| [
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0107 718-94889 1050.000 n8 | 35. 68000 37464. 00| |
AGGREGATE FOR UNDERDRAI NS, 8 | | [
0108 718-99153 18459.000 n2 | 1. 84000 33964. 56| |
GEOTEXTI LES FOR UNDERDRAI N [ | [
0109 720-45015 9.000 EACH | 1259. 89000 11339. 01 |
INLET, A8 | | [
0110 720-45030 21.000 EACH | 1083. 96000 22763. 16| |
I NLET, E7 | | [
0111 720-45035 2.000 EACH | 1237. 55000 2475. 10| |
I NLET, F7 | | [
0112 720- 45040 2.000 EACH | 1237. 55000 2475. 10| |
I NLET, G7 | [ |
0113 720- 45045 85.000 EACH | 1430. 57000 121598. 45| |
INLET, J10 [ | |
0114 720- 45055 28.000 EACH | 1423. 89000 39868. 92| |
INLET, MLO | | [
0115 720- 45075 2.000 EACH | 2054. 70000 4109. 40| |
INLET, R13 | | |
0116 720-45410 65. 000 H | 1725. 60000 112164. 00| |
MANHOLE, 4 | | |
0117 720-45415 26.000 EACH | 3033. 21000 78863. 46| [
MANHOLE, D4 | | |
0118 720-98174 8.000 EACH | 2177. 90000 17423. 20| |
INLET, B15 | [ |
0119 720-98555 15.000 EACH | 2186. 49000 32797. 35| |
I NLET, C15 | [ [
0120 723-06660 67.000 n2 | 770. 77000 51641. 59| |
I |

W NGMALL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/28/05
PACE : 130 -19

ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
(4 ) 351917625 I ( ) I ( )
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0121 723-07768 53.000 m | 6344. 27000 336246. 31| |
STRUCTURE, PRECAST THREE- SI DED, 7310 nm | | |
X 3660 nm [ | [
0122 731-07016 402.000 n2 | 138. 63000 55729. 26| |
FACE PANELS, W RE | | |
0123 731-93945 460.000 n2 | 287. 86000 132415. 60| |
FACE PANELS, CONCRETE | | [
0124 731-93946 460.000 n2 | 180. 46000 83011. 60| |
WALL ERECTI ON | | |
0125 731-93946 54.000 n2 | 198. 27000 10706. 58] |
VALL ERECTI ON , MODULAR BLOCK WALL | | [
0126 731-93946 402.000 n2 | 36. 03000 14484. 06| |
WALL ERECTION , WRE FACE WALL | | |
0127 731-93947 385.000 m | 91. 03000 35046. 55| |
LEVELI NG PAD, CONCRETE | | |
0128 801-01504 25.000 EACH | 31. 16000 779. 00| [
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
LANE | NDI CATI ON ARROW | | |
0129 801-01505 25.000 EACH | 40. 00000 1000. 00| |
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | [ |
WORD ((ONLY) I I I
0130 801-04308 61.000 EACH | 489. 46000 29857. 06| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0131 801-06203 2000.000 m | 0. 83000 1660. 00| |
TEMPORARY PAVEMENT MARKI NG 100 mm [ |
0132 801-06211 25.000 EACH | 57. 89000 1447. 25 |
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0133 801-06212 25.000 EACH | 68. 42000 1710. 50| |
TEMPORARY PAVEMENT MESSAGE MARKI NG [ | |
REMOVABLE, WORD (ONLY) [ |
0134 801-06216 100.000 m | 6. 21000 621. 00| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | [
600 mMm | [ |
0135 801-06218 87.000 m | 17. 63000 1533. 81| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
REMOVABLE, 600 nm | | |
0136 801-06625 66.000 EACH | 110. 52000 7294. 32| [
I I

DETOUR ROUTE MARKER ASSEMBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 130 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT MARI ON
SET- ASI DE :
4 ) 35-1917625 I ( ) I ( )

I
| M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e meemeemeeeo-

0137 801- 06640 125.000 EACH | 205. 26000 25657. 50
CONSTRUCTI ON SI GN, A [ [

0138 801- 06649 1000. 000 EACH | 5. 26000 5260. 00
TEMPORARY RAI SED PAVEMENT MARKER 1 | |

0139 801-06710 400.000 DAY | 12. 63000 5052. 00
FLASH NG ARROW SI GN | |

0140 801-06775 LUMP |  306407. 93000 306407. 93
MAI NTAI NI NG TRAFFI C |

0141 801-07118 616.000 m | 44. 74000 27559. 84
BARRI CADE, I11-A | |

0142 801-94295 44.000 EACH | 155. 78000 6854. 32
SI GNAL HEAD, RELOCATE | |

0143 802-04893 6.000 EACH | 126. 31000 757. 86
REFERENCE POST |

0144 802-05701 118.000 m | 47.37000 5589. 66
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE [ |

0145 802-05702 165.000 m | 42.10000 6946. 50
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |

0146 802- 76025 23.000 n2 | 176. 84000 4067. 32

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 mm THI CKNESS [
0147 802-76035 50.000 n2 | 188. 42000 9421. 00
SI G\, SHEET, ENCAPSULATED LENS W TH [
LECGEND 2. 54 mm THI CKNESS

0148 802- 76045 8.000 2 | 199. 99000 1599. 92
SI GN, SHEET ENCAPSULATED LENS W TH
LEGEND, 3.18 nm TH CKNESS

0149 804-06771 200.000 EACH | 24. 21000 4842. 00
DEL| NEATOR PCST, FLEXI BLE |

0150 805-01815 8.000 EACH | 1884. 15000 15073. 20
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 |

0151 805-01842 22.000 EACH | 926. 29000 20378. 38
HANDHCOLE, S| GNAL

0152 805-02087 LUVP | 253. 68000 253. 68
TRANSPORTATI ON OF SALVAGEABLE S| GNAL
EQUI PNVENT |

0153 805- 02658 625.000 m | 6. 21000 3881. 25

|

CABLE, COAXI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 130 -21
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 13, 585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT MARI ON
SET- ASI DE :
4 ) 351917625 I ( ) ( )

I I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0154 805-06592 877.000 m | 47. 37000 41543. 49|

CONDUI T, STEEL, GALVAN ZED, 50mm | |
0155 805-78100 2.000 EACH | 7999. 76000 15999. 52|

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE FI BER OPTI C | |

0156 805- 78205 9.000 EACH | 568. 40000 5115. 60|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | |
AMVBER, GREEN | |

0157 805-78215 6.000 EACH | 599. 98000 3599. 88|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | [
AVBER ARROWN GREEN ARROW [ |
0158 805-78230 7.000 EACH | 1042. 07000 7294. 49|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED |
AMBER, GREEN, AMBER ARROW C-REEN ARROWN |

I

I

I

I

I

I

I

I

I

|

|

| |

0159 805- 78415 8.000 EACH | 1389. 43000 11115. 44| |
SPAN, CATENARY, AND TETHER | [ |
0160 805- 78420 8. 000 | 252. 62000 2020. 96| |
DI SCONNECT HANGER | | |
0161 805- 78445 2.000 EACH | 361. 04000 722. 08 |
SI GNAL SERVI CE | | |
0162 805- 78467 39.000 m | 6. 95000 271.05] |
SI GNAL CABLE, 3C 8GA | | |
0163 805- 78485 316.000 m | 6. 53000 2063. 48| |
SI GNAL CABLE, 5C 14GA. | | |
0164 805- 78490 223.000 m | 6. 42000 1431. 66| |
SI GNAL CABLE, 7C 14GA. | | |
0165 805- 78495 360.000 m | 8. 32000 2995. 20| [
SI GNAL CABLE, 9C 14GA. | | |
0166 805- 78510 2324.000 m | 3. 73000 8668. 52| |
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0167 805-78746 528.000 m | 27.37000 14451. 36| |
PREFORVED LOCP DETECTCRS | | |
0168 805-78784 33. 000 | 77.89000 2570. 37| |
LOCP DETECTCR DELAY AMPLIFI ER, 1 CHANNE | |
0169 805- 78925 2.000 EACH | 1115. 76000 2231. 52| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0170 805-81060 8.000 EACH | 3157. 80000 25262. 40| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0171 808-03002 1635.000 m | 1. 11000 1814. 85| |
I

LINE, EPOXY, BROKEN, WH TE, 100 nm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/28/05
PAGE : 130 -22

ENG NEER S ESTIMATE: $ 13, 585, 721 421
CALL ORDER : 130 CONTRACT ID : R -26096-A BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT MARI ON
SET- ASI DE :
| 4 ) 35 1917625 I ( I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0172 808-03631 4522.000 m | 1. 07000 4838. 54 |
LINE, EPOXY, SOLID, WH TE, 100 nm | |
0173 808- 03632 10183.000 m | 1. 05000 10692. 15| |
LINE, EPOXY, SOLID, YELLON 100 nm | | |
0174 808-04896 1056.000 m | 1. 11000 1172. 16| [
LINE, EPOXY, BROKEN, YELLOW 100 nm | | |
0175 808- 05534 538.000 m | 2.11000 1135. 18| |
LINE, EPOXY, SOLID, WH TE, 200 nm | | |
0177 808-06716 21189.000 m | 0. 80000 16951. 20| |
LI NE, REMOVE | | |
0179 808-06848 139.000 m | 26. 32000 3658. 48] |
LINE, EPOXY, DOTTED, WH TE, 100 mm | | |
600m LI NE, 1200 mm GAP | | [
0180 808-06849 112.000 m | 26. 32000 2947. 84| |
LINE, EPOXY, DOTTED, YELLOW 100 mm [ | [
600 nm LINE, 1200 nm GAP | | |
0181 808- 74805 175.000 m | 18. 95000 3316. 25] |
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
600 mMm | | |
0182 808- 74807 73.000 EACH | 73. 68000 5378. 64| |
PAVEMENT NMESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAB | | |
0183 808- 74808 75.000 EACH | 105. 26000 7894. 50| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ON\LY) I I I
0184 808-75996 100. 000 EACH | 8. 42000 842. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
REMOVE | | |
0185 808- 75998 710. 000 EACH | 26. 32000 18687. 20| |
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
0186 808-94455 436.000 m | 5. 53000 2411. 08| |
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 nm | | |
0187 808-95933 789.000 m | 7.26000 5728. 14| |
CURB PAI NTI NG YELLOW | [ |
0188 808-98000 449.000 m | 2.11000 947. 39 |
LINE, EPOXY, SOLID, YELLOW 200 mm [ | |
0189 401-07333 1233.000 My | 68. 00000 83844. 00| |
I I

QC/ QA HWA, 2. 76, SURFACE, 9.5 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/28/05
PACE : 130 -23

TESTI NG FOR WASTE SO L, TPH(GRO), |
BTEX- MTBE [

ENG NEER S ESTI MATE: $ 13,585, 721 421
CALL ORDER : 130 CONTRACT ID : R -26096-A BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
(4 ) 351917625 I ( I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0190 401-07402 1890.000 My | 61. 00000 115290. 00| |
QC/ QA HVA, 2, 76, | NTERVEDI ATE, 19.0 nm | [ |
0191 401-07423 5563.000 My | 44. 00000 244772. 00 |
QA HVA, 2, 64, BASE, 19.0 nm | | |
0192 401-07430 3840.000 My | 49. 00000 188160. 00| |
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGC25.0 | | |
MM I | I
0193 202-01261 3.000 EACH | 1052. 60000 3157. 80| |
TESTI NG FOR ASBESTOS [ [ |
0194 202-03000 LUMP |  15789. 00000 15789. 00| |
HOUSES AND BUI LDI NGS, REMOVE | | [
0195 203-93444 2622.000 My | 23. 36000 61249. 92| |
BACKFI LL, ROCK | | |
0196 304-07490 197.000 My | 120. 00000 23640. 00| |
HVA PATCH NG TYPE B [ [ |
0197 401-07408 277.000 My | 54. 00000 14958. 00| |
QC/ QA HWVA, 3, 64, BASE, 25.0 nm | [ |
0198 808-07310 402.000 m | 11. 05000 4442. 10| |
TRANSVERSE MARKI NGS, EPOXY, SOLID, | [ |
YELLOW CROSSHATCH, 300 nm | | |
0199 808- 06680 122.000 m | 11. 05000 1348. 10| |
TRANSVERSE MARKI NGS, EPOXY , SOLID, | | |
WH TE, CROSSHATCH LINE, 300 nm | | |
0200 105- 06657 30.000 MOS | 518. 61000 15558. 30| |
PHONE, CELLULAR , RADI O | [ |
0201 202-05825 1.000 EACH | 8736. 58000 8736. 58] |
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPCSE, OVER 22800 THROUGH 39000 | | |
LI TERS CAPACI TY | | |
0202 202-05544 400.000 L | 1. 89000 756. 00| |
REGULATED MATERI ALS, DI SPOSE, C, SLUDG | [ |
0203 202- 05549 400.000 L | 3. 03000 1212. 00| |
REGULATED MATERI ALS, REMOVE, C, SLUDCGE | | [
0204 202-05545 170.000 n8 | 55. 79000 9484. 30| |
REGULATED MATERI ALS, DISPOSE, C, SOL | | |
0205 202- 05550 170.000 n8 | 62. 63000 10647. 10| |
REGULATED MATERIALS, REMOVE, C, SOL | | |
0206 210- 05877 4.000 EACH | 200. 00000 800. 00| [
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 130 - 24
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13,585, 721 ROUTE : 421
CALL ORDER : 130 CONTRACT ID : R -26096-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT MARI ON
SET- ASI DE :
(4 ) 351917625 I ( ) I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0207 210- 05877 2.000 EACH | 100. 00000 200. 00| |
TESTI NG FOR WATER TPH(GRO), BTEX-MIBE | | [
0208 720-45416 3.000 EACH | 8894. 65000 26683. 95| |
MANHOLE, E4 | | [
0209 715-05159 87.000 m | 324. 93000 28268. 91| |
PI PE, TYPE 2, ClRCULAR 1050 mm | | |
0210 805-02202 1.000 EACH | 705. 24000 705. 24 |
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |
0211 805-78785 3.000 EACH | 663. 14000 1989. 42| |
SI GNAL DETECTOR HOUSI NG | | |
SECTI ON TOTALS [ $ 17,569, 526. 94| $ | $
------------------------------------------ o S
CONTRACT TOTALS | $ 17,569, 526. 94 $ 0. 00| $
COST PLUS TIME TOTALS | $ 19,864, 526. 94| $ 0.00 | $ 0.00




